Declassified in Part - Sanitized Copy Approved for Release 2012/10/16 : CIA-RDP79B00873A000800020061-8

REQUEST FOR SERVICE

Request No. _____ Date March 20, 1970

Deadline Date 30 June 1970 Requester [redacted] STAT

TECHNICAL EFFORT

Generate film samples on SO-360 to calibrate integral filter density values for computation of equivalent neutral densities.

CUSTOMER FURNISHED MATERIAL

500 feet of 70mm SO-360

DELIVERABLE ITEMS

1. Three sets of micro and macro cyan, magenta, and yellow step wedges for analytical density calibration.
2. One set of four neutral patches for E.N.D. calibration
3. Reports X Monthly X Interim _____ Final _____

Rates of Delivery, or Delivery period

Two monthly progress reports plus a third report as a summary report of Phase I.

letter reports O.K. for these two

COST ESTIMATE [redacted] STAT

Completion Date Three months from receipt of materials or approval of task

Estimator [redacted] STAT

APPROVAL

Start Date 1 April 70 By [redacted] STAT

Task No. Assigned: 6680-04
END - Phase I

Declassified in Part - Sanitized Copy Approved for Release 2012/10/16 : CIA-RDP79B00873A000800020061-8